DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/13/09
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : US40, BEAR-GLASGOW BUS STOP IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 23-119-02.01 COUNTIES NEW CASTLE
LETTING DATE : 11/25/08 DISTRICT : N2
STATE/FEDERAL AID NO: ESTP-N032(8) CONTRACT TIME : 68 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ESTP-N032(8)
THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS,
CONSTRUCTING BUS PADS, SIDEWALKS AND OTHER INCIDENTAL
CONSTRUCTION IN ACCORDANCE WITH THE LOCATIONS, NOTES AND
DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER.
VENDOR RANKING : Contract was awarded on 01/13/09 to vendor EPB ASSOCIATES INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 212,134.43 151.7837% 100.0000%
1 EPB ASSOCIATES INC, 107 W SUTTON PL, WILMINGTON, DE, 19810 S 139,761.00 100.0000% 65.8832%
2 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 S 143,294.00 102.5279% 67.5487%
3 SAM'S CONSTRUCTION, LLC., PO BOX 9827, WILMINGTON, DE, 19809 S 163,263.61 116.8163% 76.9623%
4 STRIPE-A-LOT, INC., 55 GERMAY DRIVE, WILMINGTON, DE, 19804 S 165,538.92 118.4443% 78.0349%
5 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 172,361.98 123.3262% 81.2513%
6 MERIT CONSTRUCTION ENGINEERS, PO BOX 651, NEW CASTLE, DE, 19720 S 183,652.00 131.4043% 86.5734%
7 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 245,777.00 175.8552% 115.8591%
I ( 0 ) I ( 1) I ( 2 )

|[ENGINEER'S ESTIMATE
LINE NO / ITEM CODE / ALT | |

SUPERPAVE, TYPE B HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— s
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 50000.00000 50000.00] 2000.00000 2000.00]
CLEARING AND GRUBBING | | |
0020 202000 165.000 CY | 32.32646 5333.87] 20.00000 3300.00]
EXCAVATION AND EMBANKMENT | | |
0030 209006 121.000 CY | 35.27342 4268.08| 30.00000 3630.00]
BORROW, TYPE F | | |
0040 302007 74.400 CY | 57.67759 4291.21| 65.00000 4836.00]
GRADED AGGREGATE BASE COURSE, TYPE B | |
0050 302008 30.300 CY | 59.30126 1796.83| 65.00000 1969.50]
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0060 401665 9.150 TON | 137.68543 1259.82] 200.00000 1830.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0070 401666 29.050 TON | 109.73243 3187.73| 200.00000 5810.00]
| | |
| | |

|EPB ASSOCIATES INC

| GRASSBUSTERS LANDSCAPING CO
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6" DEPTH

CONTRACT TITLE US40, BEAR-GLASGOW BUS STOP IMPROVEMENTS
CALL ORDER 001 CONTRACT ID 23-119-02.01 COUNTIES NEW CASTLE
LETTING DATE 11/25/08 DISTRICT
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |EPB ASSOCIATES INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0080 503009 5.000 SY | 350.00000 1750.00| 100.00000 500.00 | 50.00000 250.00
PATCHING P.C.C. PAVEMENT | | |
0090 605669 5.000 EACH | 3300.00000 16500.00 | 1800.00000 9000.00 | 2050.00000 10250.00
RIDE SHELTER INSTALLATION | | |
0100 612005 40.000 LF | 54.43924 2177.57] 45.00000 1800.00| 60.00000 2400.00
REINFORCED CONCRETE PIPE, 24", CLASS II | | |
0110 612021 24.000 LF | 38.35528 920.53] 30.00000 720.00| 40.00000 960.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0120 701010 121.000 LF | 31.10537 3763.75]| 22.50000 2722.50]| 25.00000 3025.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0130 701011 184.000 LF | 27.63146 5084.19| 22.50000 4140.00| 27.00000 4968.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0140 701021 68.000 LF | 28.69784 1951.45| 25.00000 1700.00| 32.00000 2176.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0150 701022 146.000 LF | 26.87502 3923.75]| 25.00000 3650.00 | 35.00000 5110.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0160 705001 4452.000 SF | 5.56344 24768.43| 5.00000 22260.00| 5.50000 24486.00
P.C.C. SIDEWALK, 4" | | |
0170 705005 799.000 SF | 7.03382 5620.02 | 8.00000 6392.00 | 11.00000 8789.00
P. C. C. SIDEWALKS 7 1/2" | | |
0180 705520 16.000 SF | 44.61381 713.82] 35.00000 560.00 | 32.00000 512.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0190 705527 1200.000 SF | 16.72414 20068.97]| 15.00000 18000.00| 15.00000 18000.00
CURB RAMP, TYPE 5 | | |
0200 712005 1.000 SY | 112.32903 112.33] 200.00000 200.00| 100.00000 100.00
RIPRAP, R-4 | | |
0210 713003 1.000 SY | 26.93791 26.94] 20.00000 20.00] 100.00000 100.00
GEOTEXTILES, RIPRAP | | |
0220 715005 64.000 LF | 15.00000 960.00| 20.00000 1280.00| 35.00000 2240.00
PERFORATED PIPE UNDERDRAINS, 15" | | |
0230 720527 21.000 EADY | 0.27572 5.79] 2.00000 42.00| 0.30000 6.30
PLASTIC DRUMS | |
0240 732002 28.000 SY | 24.97123 699.19] 7.00000 196.00] 10.00000 280.00
TOPSOIL, 6" DEPTH | | |
0250 733002 238.000 SY | 5.77892 1375.38]| 5.00000 1190.00| 6.00000 1428.00
| | |

TOPSOILING,
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PAGE : 001 -3
TABULATION OF BIDS

FINAL
CONTRACT TITLE : US40, BEAR-GLASGOW BUS STOP IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 23-119-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/25/08 DISTRICT : N2
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |EPB ASSOCIATES INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0260 734013 28.000 SY | 4.56136 127.72] 5.00000 140.00] 2.00000 56.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0270 735006 28.000 SY | 1.59790 44,74 3.00000 84.00| 2.00000 56.00
MULCHING, STRAW | | |
0280 735534 55.000 SY | 5.64212 310.32] 5.00000 275.00 | 3.00000 165.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0290 742500 136.000 HOUR | 37.78000 5138.08]| 37.78000 5138.08]| 37.78000 5138.08
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0300 742514 14.000 HOUR | 54.78000 766.92| 54.78000 766.92| 54.78000 766.92
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0310 743525 21.000 EADY | 6.10552 128.22] 10.00000 210.00| 2.00000 42.00
TEMPORARY WARNING SIGNS | | |
0320 746586 LUMP | 900.00000 900.00| 250.00000 250.00 | 500.00000 500.00
RELOCATE SIGN | |
0330 748015 944.000 SF | 6.12460 5781.62| 11.00000 10384.00| 11.00000 10384.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0340 748506 518.000 LF | 3.81907 1978.28| 5.00000 2590.00 | 5.00000 2590.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0350 748530 265.000 SF | 5.97382 1583.06 | 11.00000 2915.00 | 10.00000 2650.00
REMOVAL OF PAVEMENT STRIPING | | |
0360 758000 39.800 SY | 33.00551 1313.62| 25.00000 995.00| 40.00000 1592.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0370 762001 283.000 LF | 3.55736 1006.73| 5.00000 1415.00| 3.00000 849.00
SAW CUTTING, HOT MIX | | |
0380 762002 24.000 LF | 10.22807 245.47| 25.00000 600.00| 6.00000 144.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0390 763000 LUMP | 10000.00000 10000.00| 5000.00000 5000.00 | 3994.20000 3994.20
INITIAL EXPENSE | |
0400 763500 LUMP | 15000.00000 15000.00 | 5000.00000 5000.00 | 3000.00000 3000.00
MAINTENANCE OF TRAFFIC | | |
0410 763501 LUMP | 3500.00000 3500.00| 2500.00000 2500.00 | 3000.00000 3000.00
CONSTRUCTION ENGINEERING | | |
0420 763505 50.000 HOUR | 75.00000 3750.00| 75.00000 3750.00| 75.00000 3750.00
TRAFFIC OFFICERS | |
SECTION TOTALS | $ 212,134.43| $ 139,761.00| $ 143,294.00
—————————————————————————————————————————— i R i
CONTRACT TOTALS | $ 212,134.43| $ 139,761.00| $ 143,294.00

DBE GOALS | 10 % | 10 % | 10 %
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CONTRACT TITLE US40, BEAR-GLASGOW BUS STOP IMPROVEMENTS
CALL ORDER 001 CONTRACT 1ID 23-119-02.01 COUNTIES NEW CASTLE
LETTING DATE 11/25/08 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )

|[ENGINEER'S ESTIMATE

QUANTITY UNIT PRICE AMOUNT| UNIT PRICE

|EPB ASSOCIATES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION

| GRASSBUSTERS LANDSCAPING CO
|

AMOUNT| UNIT PRICE




CONTRACT TITLE : US40, BEAR-GLASGOW BUS STOP IMPROVEMENTS

DELAWARE DEPARTMENT OF TRANSPORTATION
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CALL ORDER : 001 CONTRACT ID 23-119-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/25/08 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| SAM'S CONSTRUCTION LLC | STRIPE-A-LOT INC/APS | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
| | |
0010 201000 LUMP | 10000.00000 10000.00| 1660.00000 1660.00| 786.50000 786 .50
CLEARING AND GRUBBING | | |
0020 202000 165.000 CY | 22.00000 3630.00] 51.00000 8415.00| 38.00000 6270.00
EXCAVATION AND EMBANKMENT | | |
0030 209006 121.000 CY | 25.00000 3025.00] 36.00000 4356.00] 26.00000 3146.00
BORROW, TYPE F | | |
0040 302007 74.400 CY | 45.00000 3348.00] 76.00000 5654.40] 36.75000 2734.20
GRADED AGGREGATE BASE COURSE, TYPE B | |
0050 302008 30.300 CY | 15.00000 454.50] 70.00000 2121.00] 36.75000 1113.53
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0060 401665 9.150 TON | 150.00000 1372.50] 150.00000 1372.50] 280.00000 2562.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0070 401666 29.050 TON | 150.00000 4357.50] 140.00000 4067.00] 130.00000 3776.50
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0080 503009 5.000 sY | 90.00000 450.00] 250.00000 1250.00] 207.00000 1035.00
PATCHING P.C.C. PAVEMENT | | |
0090 605669 5.000 EACH | 1200.00000 6000.00] 5975.00000 29875.00] 3150.00000 15750.00
RIDE SHELTER INSTALLATION | | |
0100 612005 40.000 LF | 250.00000 10000.00 | 77.00000 3080.00] 79.75000 3190.00
REINFORCED CONCRETE PIPE, 24", CLASS II | | |
0110 612021 24.000 LF | 60.00000 1440.00] 60.85000 1460.40] 48.50000 1164.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0120 701010 121.000 LF | 18.00000 2178.00] 22.10000 2674.10] 37.95000 4591.95
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0130 701011 184.000 LF | 18.00000 3312.00] 25.50000 4692.00] 36.80000 6771.20
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0140 701021 68.000 LF | 19.00000 1292.00] 25.00000 1700.00] 34.50000 2346.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0150 701022 146.000 LF | 18.00000 2628.00] 23.00000 3358.00] 37.95000 5540.70
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0160 705001 4452.000 SF | 6.50000 28938.00] 4.55000 20256.60] 5.75000 25599.00
| | |

P.C.C. SIDEWALK, 4"
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PERMANENT PAVEMENT STRIPING, EPOXY

CALL ORDER : 001 CONTRACT ID 23-119-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/25/08 DISTRICT N2
I ( 3 ) I ( 4 ) I ( 5 )
|SAM'S CONSTRUCTION LLC | STRIPE-A-LOT INC/APS | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 705005 799.000 SF | 7.85000 6272.15]| 6.50000 5193.50| 12.10000 9667.90
P. C. C. SIDEWALKS 7 1/2" | | |
0180 705520 16.000 SF | 34.00000 544.00 | 42.00000 672.00]| 35.65000 570.40
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0190 705527 1200.000 SF | 14.00000 16800.00 | 17.00000 20400.00| 10.90000 13080.00
CURB RAMP, TYPE 5 | | |
0200 712005 1.000 SY | 450.00000 450.00| 139.00000 139.00] 255.00000 255.00
RIPRAP, R-4 | | |
0210 713003 1.000 SY | 50.00000 50.00] 66.70000 66.70]| 26.25000 26.25
GEOTEXTILES, RIPRAP | | |
0220 715005 64.000 LF | 19.00000 1216.00| 65.00000 4160.00| 53.00000 3392.00
PERFORATED PIPE UNDERDRAINS, 15" | | |
0230 720527 21.000 EADY | 0.50000 10.50] 0.32000 6.72| 23.50000 493.50
PLASTIC DRUMS | |
0240 732002 28.000 SY | 15.00000 420.00]| 25.00000 700.00| 56.65000 1586.20
TOPSOIL, 6" DEPTH | | |
0250 733002 238.000 SY | 10.00000 2380.00 | 10.00000 2380.00 | 33.95000 8080.10
TOPSOILING, 6" DEPTH | | |
0260 734013 28.000 SY | 5.00000 140.00] 4.35000 121.80] 5.75000 161.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0270 735006 28.000 SY | 7.00000 196.00| 4.35000 121.80] 8.00000 224.00
MULCHING, STRAW | | |
0280 735534 55.000 SY | 8.00000 440.00]| 3.00000 165.00] 11.50000 632.50
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0290 742500 136.000 HOUR | 37.78000 5138.08]| 37.78000 5138.08]| 37.78000 5138.08
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0300 742514 14.000 HOUR | 54.78000 766.92| 54.78000 766.92| 54.78000 766.92
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0310 743525 21.000 EADY | 150.00000 3150.00]| 1.90000 39.90] 152.50000 3202.50
TEMPORARY WARNING SIGNS | | |
0320 746586 LUMP | 2500.00000 2500.00 | 144.00000 144.00] 590.00000 590.00
RELOCATE SIGN | |
0330 748015 944.000 SF | 8.00000 7552.00 | 11.00000 10384.00 ]| 5.15000 4861.60
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0340 748506 518.000 LF | 3.00000 1554.00 | 3.30000 1709.40| 3.45000 1787.10
| | |
| | |

RESIN PAINT, 4"
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CALL ORDER : 001 CONTRACT ID 23-119-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/25/08 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| SAM'S CONSTRUCTION LLC | STRIPE-A-LOT INC/APS | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0350 748530 265.000 SF | 2.00000 530.00| 5.50000 1457.50] 4.60000 1219.00
REMOVAL OF PAVEMENT STRIPING | | |
0360 758000 39.800 SY | 25.00000 995.00] 29.50000 1174.10] 34.50000 1373.10
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0370 762001 283.000 LF | 3.00000 849.00] 1.50000 424.50] 1.75000 495.25
SAW CUTTING, HOT MIX | | |
0380 762002 24.000 LF | 15.00000 360.00| 5.50000 132.00] 7.00000 168.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0390 763000 LUMP | 7774.46000 7774.46 | 2300.00000 2300.00] 5165.00000 5165.00
INITIAL EXPENSE | | |
0400 763500 LUMP | 10000.00000 10000.00| 3500.00000 3500.00] 17000.00000 17000.00
MAINTENANCE OF TRAFFIC | | |
0410 763501 LUMP | 7000.00000 7000.00| 4500.00000 4500.00] 2300.00000 2300.00
CONSTRUCTION ENGINEERING | | |
0420 763505 50.000 HOUR | 75.00000 3750.00] 75.00000 3750.00] 75.00000 3750.00
TRAFFIC OFFICERS | | |
SECTION TOTALS | $ 163,263.61] $ 165,538.92] $ 172,361.98
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 163,263.61] $ 165,538.92] $ 172,361.98

DBE GOALS

12

10




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/13/09
PAGE : 001 -8
TABULATION OF BIDS

FINAL
CONTRACT TITLE : US40, BEAR-GLASGOW BUS STOP IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 23-119-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/25/08 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) ( )

|[MERIT CONSTRUCTION ENGINEERS |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT

0010 201000 LUMP 2500.00000 2500.00 10000.00000 10000.00
CLEARING AND GRUBBING

0020 202000 165.000 CY 20.00000 3300.00 33.12490 5465.61
EXCAVATION AND EMBANKMENT

0030 209006 121.000 CY 10.00000 1210.00 40.04800 4845.81
BORROW, TYPE F

0040 302007 74.400 CY 65.00000 4836.00 65.39400 4865.31
GRADED AGGREGATE BASE COURSE, TYPE B

0050 302008 30.300 CY 65.00000 1969.50 70.96000 2150.09
GRADED AGGREGATE BASE COURSE, TYPE B,
PATCHING

0060 401665 9.150 TON 130.00000 1189.50 176.16900 1611.95

SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING

0070 401666 29.050 TON 120.00000 3486.00 161.28800 4685.42
SUPERPAVE, TYPE B HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING

0080 503009 5.000 sY 300.00000 1500.00 400.21200 2001.06
PATCHING P.C.C. PAVEMENT

0090 605669 5.000 EACH 6500.00000 32500.00 3500.44600 17502.23
RIDE SHELTER INSTALLATION

0100 612005 40.000 LF 65.00000 2600.00 75.76400 3030.56
REINFORCED CONCRETE PIPE, 24", CLASS II

0110 612021 24.000 LF 60.00000 1440.00 71.76000 1722.24
REINFORCED CONCRETE PIPE, 15", CLASS IV

0120 701010 121.000 LF 45.00000 5445.00 25.70900 3110.79
PORTLAND CEMENT CONCRETE CURB, TYPE 1

0130 701011 184.000 LF 45.00000 8280.00 28.38890 5223.56
PORTLAND CEMENT CONCRETE CURB, TYPE 2

0140 701021 68.000 LF 50.00000 3400.00 29.46700 2003.76
INTEGRAL PORTLAND CEMENT CONCRETE CURB
AND GUTTER, TYPE 2

0150 701022 146.000 LF 55.00000 8030.00 29.46750 4302.26
INTEGRAL PORTLAND CEMENT CONCRETE CURB
AND GUTTER, TYPE 3

0160 705001 4452.000 SF 6.00000 26712.00 7.91400 35233.13

P.C.C. SIDEWALK, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/13/09
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : US40, BEAR-GLASGOW BUS STOP IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 23-119-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/25/08 DISTRICT : N2
I ( 6 ) I ( 7 ) ( )

|
|[MERIT CONSTRUCTION ENGINEERS |A-DEL CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | | |

PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, 4"

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 705005 799.000 SF | 10.00000 7990.00 | 10.95780 8755.28|
P. C. C. SIDEWALKS 7 1/2" | | |
0180 705520 16.000 SF | 60.00000 960.00| 64.54800 1032.77|
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0190 705527 1200.000 SF | 15.00000 18000.00 | 18.75240 22502.88]
CURB RAMP, TYPE 5 | | |
0200 712005 1.000 SY | 250.00000 250.00 | 246.66670 246.67|
RIPRAP, R-4 | | |
0210 713003 1.000 SY | 50.00000 50.00] 10.99970 11.00]
GEOTEXTILES, RIPRAP | | |
0220 715005 64.000 LF | 30.00000 1920.00| 43.48700 2783.17]|
PERFORATED PIPE UNDERDRAINS, 15" | | |
0230 720527 21.000 EADY | 5.00000 105.00] 2.89300 60.75]
PLASTIC DRUMS | |
0240 732002 28.000 SY | 25.00000 700.00| 15.36670 430.27]
TOPSOIL, 6" DEPTH | | |
0250 733002 238.000 SY | 1.00000 238.00| 11.48150 2732.60|
TOPSOILING, 6" DEPTH | | |
0260 734013 28.000 SY | 8.00000 224.00 | 10.71430 300.00|
PERMANENT GRASS SEEDING, DRY GROUND | | |
0270 735006 28.000 SY | 4.00000 112.00] 14.28570 400.00]
MULCHING, STRAW | | |
0280 735534 55.000 SY | 3.00000 165.00] 4.54550 250.00 |
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0290 742500 136.000 HOUR | 37.78000 5138.08]| 37.78000 5138.08]|
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0300 742514 14.000 HOUR | 54.78000 766.92| 54.78000 766.92|
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0310 743525 21.000 EADY | 5.00000 105.00] 7.14290 150.00]
TEMPORARY WARNING SIGNS | | |
0320 746586 LUMP | 800.00000 800.00| 6000.00000 6000.00 |
RELOCATE SIGN | |
0330 748015 944.000 SF | 12.00000 11328.00] 12.67510 11965.29|
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0340 748506 518.000 LF | 6.00000 3108.00]| 5.94780 3080.96 |
| | |
| | |
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CONTRACT TITLE : US40, BEAR-GLASGOW BUS STOP IMPROVEMENTS

DATE : 01/13/09
PAGE : 001 -10

CALL ORDER : 001 CONTRACT ID 23-119-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/25/08 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
|[MERIT CONSTRUCTION ENGINEERS |A-DEL CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0350 748530 265.000 SF | 12.00000 3180.00] 11.67300 3093.35]
REMOVAL OF PAVEMENT STRIPING | | |
0360 758000 39.800 SY | 40.00000 1592.00] 26.33330 1048.07]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0370 762001 283.000 LF | 4.00000 1132.00] 3.50290 991.32]
SAW CUTTING, HOT MIX | | |
0380 762002 24.000 LF | 10.00000 240.00| 30.34770 728.34]
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0390 763000 LUMP | 5000.00000 5000.00] 16805.50000 16805.50|
INITIAL EXPENSE | | |
0400 763500 LUMP | 5400.00000 5400.00] 20000.00000 20000.00]
MAINTENANCE OF TRAFFIC | | |
0410 763501 LUMP | 3000.00000 3000.00] 25000.00000 25000.00]
CONSTRUCTION ENGINEERING | | |
0420 763505 50.000 HOUR | 75.00000 3750.00] 75.00000 3750.00]
TRAFFIC OFFICERS | | |
SECTION TOTALS | $ 183,652.00] $ 245,777.00] $
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 183,652.00] $ 245,777.00] $
DBE GOALS | 10 % | 10 % | %




